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WORK ASSIGNMENT 
PERFORMANCE WORK STATEMENT 

Contract No. EP-C-10-060 
Work Assignment: 0-08 
WAM: Nushat Thomas 

Security Assistance Branch 
Water Security Division/Office of Water 
Phone: (202) 564-4674 
FAX: (202) 566-0055 

E-mail: thomas.nushat@epa.gov 

Mail code: 4608T 
1200 Pennsylvania Ave., NW 
Washington, DC 20460 

Alternate W AM: Laura Flynn 
Security Assistance Branch 
Water Security Division/Office of Water 
Phone: (202) 564-4611 
FAX: (202) 566-0055 
E-mail: flynn.laura@epa.gov 

LOE: 3900 hours 

Period of Performance: December 1, 2010 to July 31, 2011 

Title: Community-Based Water Resiliency (CBWR) 

PWS Sections: 2.1, 2.2, 2.3, 2.15, 3.1.13, 3.1.14 

I. PURPOSE: 

The purpose of this work assignment is to (a) increase community preparedness through a better 
understanding of water interdependencies and better integration of the Water Sector into 
community emergency preparedness and response efforts, and (b) increase preparedness and 
resiliency of drinking water and wastewater utilities by developing and delivering tools and 
information that enable utilities to better incorporate preparedness and security practices into 
their operations. 

To achieve this purpose the contractor shall be expected to support the identification and 
development of products and services to highlight multiple benefits of implementing 
preparedness and security practices which will garner support from local officials for water 
protective programs; provide tools for community-based water protection that can be 
successfully implemented at the local level by utility owners/operators and local officials; 
increase the number of utilities incorporating water protective programs into their operations; 
and significantly increase awareness amongst other critical infrastructures about their 
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interdependencies with the Water Sector so communities are more resilient in the event of a 
water service interruption. The contractor shall also support the development of an overarching 
strategy for the design and implementation of EPA's community and utility-based water 
resiliency program. 

The primary intended audience for this project is utility owners/operators and local community 
officials. However, tools and resources will also be needed by EPA and other Federal, tribal, and 
state officials in order to promote awareness of this effort. 

This project supports programmatic needs related to EPA's national homeland security 
responsibilities by increasing public and political understanding and acceptance of the impact a 
water system denial of service would have on local communities and facilitate faster, more 
efficient service recovery. This project will also assist communities in updating and/or 
enhancing their emergency response plans by providing communities with the tools and 
resources needed to better integrate the water sector into local emergency response planning 
efforts. 

Other partners and external offices or agencies which should be included in coordination are 
EPA regional drinking water and wastewater program personnel, DHS, drinking water and 
wastewater utility owner/operators and the associations that support them, local community 
officials (e.g., elected officials, city/county managers, public works officials, etc.), and local 
emergency planners and responders. Their involvement may include assistance in the 
identification and, where appropriate, the development and testing of those tools and services 
deemed to be of greatest need and importance to local communities in implementing utility and 
community-based water resiliency efforts. Efforts should also be made to collaborate with other 
EPA programs that focus on community-based environmental protection, such as the Community 
Action for Renewed Environment (CARE) program that offers competitive grants to 
communities to address risks from multiple sources of toxic pollution in the environment. 

This work assignment supports the mission of the Water Security Division (WSD) as described 
in the Water Security Strategy framework, which relates resources, activities, outputs, audience, 
short- and long- term outcomes to the WSD pillars of Prevention, Detection, Response, and 
Recovery. Additionally, this work assignment contributes to the commitments made in EPA's 
Strategic Plan: 2006 to 2011 and EPA's Homeland Security Strategy (2004). Under EPA's 
Strategic Plan, reference is made to Goal2 (Clean and Safe Water), Objective 2.1 (Protecting 
Human Health), Sub-objective 2.1.1 (Water Safe to Drink), and to the Cross-Goal on homeland 
security. Under EPA's Homeland Security Strategy, reference is made to Objective 1 (Critical 
Infrastructure Protection). In pursuit of these efforts, the contractor may be tasked with 
preparing a summary comparing the results under this work assignment to the components of the 
Water Security Strategy framework. 
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II. BACKGROUND: 

This Work Assignment (WA) is a continuation of previous work, which began in FY 2010 on 
another contract. This W A will continue to develop new ways of delivering water protective 
programs within communities by focusing on the identification and development of tools that 
can be successfully implemented at the local level by utility owners/operators and the 
representative sector stakeholders within communities they serve. While WSD has previously 
worked with local officials on water protective programs and security initiatives (e.g., WSi), 
previous efforts focused on tools delivered by Federal officials to local officials instead of efforts 
that can be successfully delivered and implemented at the local level by local officials, i.e., with 
very limited, to no, direct Federal support. 

III. QA REQUIREMENTS: 

The tasks in this work assignment do not require environmental measurements. Consistent with 
the Agency's quality assurance (QA) requirements, the contractor does not need to supplement 
the approved Quality Management Plan (QMP) of the contract. 

IV. DETAILED TASK DESCRIPTION: 

All direction under this work assignment will be provided as written technical direction from the 
Task Manager or Work Assignment Manager, as appropriate. If provided first as verbal 
technical direction to the contractor, it will be confirmed in writing within 5 calendar days, with 
a copy to the Project Officer and the Contracting Officer, and is subject to the limitations of 
technical directions clause. Each initial deliverable shall be provided to the EPA Work 
Assignment Manager (W AM) and EPA Project Officer (PO) in draft form for review and 
comment. The contractor shall incorporate W AM/Task Manager review comments into 
revisions of the drafts. All drafts and final reports shall be approved by the W AM. 

The contractor shall perform the following tasks: 

Task 0: Work Plan, Progress Evaluations, and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. 
The work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for 
each task, the contractor's key assumptions on which staffing plan and budget are based, and 
qualifications of proposed staff. If a subcontractor(s) is proposed and subcontractors are outside 
the metropolitan DC area, the contractor shall include information on plans to manage work and 
contract costs. In addition, the work plan shall specify that a project specific QA supplement to 
the QMP is not required. This task also includes monthly progress and financial reports. 
Monthly financial reports must include a table with the invoice LOE and cost amount broken out 
by the tasks in this W A. The work plan shall also provide an analysis of the existing and 
projected constraints, and the feasibility of accomplishing the project's purpose. 
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In addition, in each monthly progress report, the contractor shall, at the introduction to the 
discussion of this work assignment, discuss actual progress toward achieving the purpose of this 
work assignment, including problems encountered, issues that may need to be resolved, and 
anticipated timing for completing the goals of the work assignment. The contractor shall provide 
an overview of contract projects, striving to implement efficiencies in performance when 
complimentary requirements are issued. The contractor shall assure that duplication of effort 
relative to other ongoing work assignments under this contract is not occurring. 

To ensure that EPA is investing its money wisely, it is necessary to evaluate the effectiveness of 
activities conducted under W A 0-08. On a monthly basis, the contractor will submit an activity 
completion record illustrating the completed activities per the Annual Strategic Plan. Upon 
written technical direction from the W AM, the contractor shall also develop an evaluation plan 
with both qualitative and quantitative evaluations for EPA review. The purpose of the review is 
to measure the effectiveness of the activities produced under the work assignment in increasing 
community preparedness through a better understanding of water interdependencies and better 
integration of the Water Sector into community emergency preparedness and response efforts; as 
well as increased preparedness and resiliency of drinking water and wastewater utilities and the 
communities they serve. Components of this plan might include tracking the number and 
diversity of individuals trained; and the number of tools, training, and other EPA and non-EPA 
projects that were generated from this work assignment. The review shall include a qualitative 
component that analyzes feedback from utilities, local community officials, and others involved 
in the development and delivery of activities under this work assignment. 

Deliverables: 

(1) Work plan and monthly progress and financial reports. 
(2) Evaluation Plan 

Task 1: Annual Strategic Plan Updates 

The contractor shall build on the previous strategic plan, identifying the goals and objectives, 
stakeholders and partners, and tools and resources that are of greatest need and importance to 
local communities, based on feedback received from the various stakeholder groups. Feedback 
will be solicited in a variety of forms to include focus group sessions and tool beta-test users. 
These efforts will help to focus the initiatives efforts on the next steps necessary to further 
growth of the CBWR initiative. The updated plan will clearly list the tools and resources 
projected for development on an annual basis and identify the target audiences for each tool or 
resource. 

The contactor shall develop an updated communications and marketing plan in conjunction with 
the communications W A (0-05) for marketing the tools and products developed under this work 
assignment. The contractor should identify potential outreach opportunities such as conferences 
or meetings conducted/attended by targeted audiences, as well as specific media for marketing 
tools and information related to this effort, e.g., journal articles, webinars, or workshops. The 
plan shall be developed with input from representatives of the effort's targeted audiences. 
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Deliverables: 

(1) Annual Strategic Plan (with communications and marketing plan imbedded) 

Task 2: Community-Based Water Resiliency Electronic tool 

The contractor shall continue to develop the electronic tool, Community-Based Water Resiliency 
electronic tool. The electronic tool will be available via self-launching CD and website 
download from the Community-Based Water Resiliency webpage. The electronic tool will 
include a step-by-step methodology that guides utility owners/operators and other identified 
community stakeholder groups through the process of identifying community-specific goals and 
objectives to enhance water resiliency; identifying specific deliverables needed to achieve 
project goals and objectives; identifying and engaging potential implementation partners; 
estimating resources and time needed to develop and implement the overarching project and key 
deliverables; and suggestions for securing needed resources. The tool should also include 
guidance on how to identify critical water users in a community and suggestions for engaging 
them in the design and implementation of community-based water resiliency efforts. The 
contractor will develop three to five additional modules for the tool with three being the 
minimum, targeting new sectors and areas of interest, one of which will include a module on 
Integrated Water Resource Management. For planning purposes, assume completion of five 
modules. 

In addition, the contractor shall identify, document, and include in tool development the 
existence of "shelf-ready" tools and resources to support community-specific efforts, (e.g.,online 
and in-person Incident Command System (ICS) training, Response Protocol Toolbox, Law 
Enforcement Workbook, table-top exercises, DVD/CD-based training and outreach materials, 
factsheets, and final reports/meeting summaries on previously completed efforts) and other 
outreach materials on water infrastructure, multiple benefits, interdependencies, and other topics 
related to the development and implementation of community-based water resiliency programs. 
These materials will be loaded into the Toolbox section of the electronic tool and where 
appropriate referenced in the Self-Assessment reports. The contractor shall coordinate with 
other WSD efforts to catalog tools and resources to avoid a duplication of efforts. For the 
purposes of this work assignment, "shelf-ready" is defined as tools, resources, information, 
training opportunities, and other outreach, communications, and training material that has 
already been developed and is available for use by local communities in implementing water 
resiliency programs. The CD and electronic download will contain copies of these materials, 
where appropriate, and/or links to information. 

The contractor shall work with established focus groups to gain input for tool module 
development and gather feedback on the beta version of the electronic tool. The contractor shall 
facilitate meetings with additional focus groups to assist in the development of the additional 
modules as directed by the W AM or Task Manager. 

The contractor shall develop a plan for user beta testing and capturing comment for all versions 
of the Community-Based Water Resiliency electronic tool. The contractor will implement 
changes as appropriate per direction of the EPA W AM. 
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The contractor shall also develop a fact sheet with suggestions on how to use the Community
Based Water Resiliency electronic tool to implement water resiliency programs at the local and 
regional level. This factsheet will function as a quick-start guide for communities to assist in 
using the tool. 

Deliverables: 

(1) Community-Based Water Resiliency electronic tool self-launching CD 
(2) Community-Based Water Resiliency electronic tool self-launching download 
(3) New Individual Module Flow Charts 
(4) New Individual Module Content Matrices 
(5) Quick-start guide to Community-Based Water Resiliency electronic tool 
(6) Sample Documents for Modules (Basic Presentations, Public Service Announcements, 

Water Summit Agendas, etc.) 

Task 3: Critical Interdependencies Outreach Materials 

The contractor shall develop outreach materials on critical water sector interdependencies. The 
information will be specifically tailored to reflect the focus of the electronic tool modules which 
will be suitable for use in developing and implementing community-based water resiliency 
efforts. 

The contractor shall develop factsheets for each of the targeted module stakeholder groups and 
other sectors as appropriate. The fact sheets will identify and describe key interdependencies 
between drinking water and wastewater services and specific critical infrastructures and/or 
community services. These topic-specific documents will describe the interdependencies 
between the water sector and a single other critical infrastructure or community service, (e.g., 
emergency planning and response activities, transportation, healthcare, manufacturing, or 
energy) and provide more detailed information than the overarching interdependencies brochure 
described above. The materials will describe the impact a drinking water or wastewater denial of 
service would have on the identified service or sector; as well as the impacts loss of another 
critical infrastructure or service would have on drinking water and waste water services. For 
example, materials might describe the impacts of a drinking water denial of service on 
community healthcare services, as well as the impact a loss of healthcare services might have on 
a water utility to continue operations. 

Materials shall be targeted to the specific needs of identified audiences. They shall be clearly 
and concisely written in plain English and reflect terms and examples that are commonly 
understood outside of the Water Sector, i.e., they should be meaningful to local officials who do 
not have training or expertise in drinking water or wastewater utility management or operations. 

At the direction of theW AM or Task Manager, the contractor shall develop a webinar or web
based training tool focused on critical water sector interdependencies. The contractor shall 
develop a draft outline or curriculum for the webinar or training tool, suggest ways to deliver the 
training, and provide support to EPA in delivering the webinar or training to the public. 
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At the direction of theW AM or Task Manager, the contractor will develop the materials 
identified in the annual strategic plan communications and marketing plan updates. 

At the direction of theW AM or Task Manager, the contractor will review and update all existing 
materials related to the Community-Based Water Resiliency initiative. 

Deliverables: 

( 1) Communications and Outreach materials identified in annual strategic plan updates 
(2) Fact Sheets 
(3) Updated materials (poster, brochure, website, etc.) 

Task 4: Workshops and Presentations Promoting Community-Based Water Resiliency 

The contractor shall develop a strategy for designing and conducting a series of workshops to 
promote community-based water resiliency. The strategy shall include options for how many 
workshops to present, where the workshops should be held, what topics should be included in the 
workshops, proposed speakers, and proposed participants. This information will be consistent 
with the communications and marketing plan section of the Annual Strategic Plan updates. The 
contractor should focus primarily on identifying opportunities to host workshops in conjunction 
with existing regional or national meetings/conferences, such as Drinking Water and Wastewater 
Branch Chiefs meetings and conference calls, A WW A's Annual Conference and Exposition, or 
the Association of State Drinking Water Administrators (ASDW A) annual meetings. In 
addition, the contractor should identify outreach opportunities to non-traditional water sector 
partners and their constituents and stakeholders, e.g., International Association of Emergency 
Managers, conferences and training opportunities. The contractor shall consider approaches 
used for similar efforts in the past, such as the Regional Laboratory Response Plan approach. 

The contractor shall develop the agenda and all meeting materials for workshops on promoting 
community-based water resiliency. The target audiences for the workshop would be primarily 
EPA regional drinking water and wastewater personnel, water utility owners and operators, state 
drinking water and wastewater program managers and personnel, healthcare and public health 
officials, emergency services officials, local elected officials, local emergency planning 
committee members, and representatives from other targeted stakeholder groups. At the 
direction of the EPA W AM or Task Manager, the contractor shall also provide meeting support 
prior to, during, and after planned workshops as well as coordination with additional OGWDW 
exhibit activities. The contractor shall prepare high-level and annotated agendas for the 
workshops, agendas and meeting summaries (including documentation of action items) for 
planning meetings and post-meeting debriefs, and provide general meeting support during the 
workshops and planning meetings including, but not limited to, developing invitation lists, 
transmitting meeting materials to invitees/participants, facilitating meetings, as needed, preparing 
participants lists, identifying and securing presenters, and other administrative support such as 
preparing table tents and name tags. 

The contractor shall also identify appropriate conferences and meetings that provide potential 
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opportunities to raise awareness about community-based water resiliency efforts. The contractor 
shall provide support to EPA in developing and submitting abstracts for presentations, 
developing of presentations and targeted outreach materials, and, at the direction of the W AM or 
Task Manager, deliver presentations on behalf of EPA. The contractor shall also provide support 
in staffing the WSD exhibit at conferences/exhibitions. Travel may be required for up to 5 
workshops and meetings requiring contractor support during this option period. The contractor 
shall provide audio-visual equipment for these workshops/conferences, if requested by the EPA 
W AM. Participant materials will be printed and copied for all registered participants at each 
workshop. 

Under WA 0-05, the contractor will be tracking various water sector meeting and conference 
opportunities. Under W A 0-08, the contractor should coordinate with W A 0-05 and other W A 
efforts to identify outreach opportunities most appropriate to promote and disseminate 
information on the Key Features, either as a W A 0-08-only effort or in conjunction with other 
work assignments (e.g., WA 0-05, WA 0-04). The contractor shall attend water sector meetings 
and conferences to make presentations, staff the WSD booth and disseminate outreach 
information, and engage in networking to promote WSD activities related to active and effective 
security programs. Within 5 business days after a meeting or conference, the contractor shall 
prepare a Trip Report that documents the details of the meeting, action items, and any pertinent 
take-home messages. For estimation purposes, the contractor should plan to attend two 
meetings local to the Washington, DC metropolitan area and one 3-day out-of-town conference. 

Deliverables: 

(1) High-level and annotated agendas 
(2) Meeting support (to include agendas, key action items, deliverables, meeting minutes, 

reserve conference lines, etc.) 
(3) Abstract and presentation development and submittals 
(4) Exhibition support (travel, secure booth space, etc.) 

Task 5: Summary and Next Steps 

Upon technical direction, the contractor shall furnish to the PO and WAM a summary report of 
the efforts completed during the base year, as well as the current status of any 
incomplete/ongoing efforts. Any known barriers to completion should also be identified. The 
final report shall be submitted in a format determined by written technical direction from the 
W AM no later than 10 days prior to the close of the base year. The contents shall include, but not 
be limited to: 

1. 

2. 

3. 

A two page executive summary of the process including the background, issues 
discussed, resolutions of the issues, parties involved, follow-up activities, 
products finalized and the next steps to be taken to effectively facilitate 
implementation of an active and effective program in the water sector. 
Copies of documents compiled during this project, a list of all participants and 
their contact information, and a list of all the products/deliverables completed 
pursuant to this work assignment. 
A process evaluation by the contractor summarizing results of the effort, analysis 
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Deliverable: 

of issues and perspective of parties, procedural lessons learned, and recommended 
future activities. 

(1) Final Report of base year activities. 

Task 6: Other Technical Support 

Under this task, the contractor shall provide other technical support to facilitate and enhance 
EPA's WSD efforts related to the general scope of this work assignment. Specific activities 
under this task will be assigned through written technical direction in response to WSD support 
needs; however, the contractor shall look to maximize opportunities through execution of this 
work assignment as they relate to the promotion of community-based water resiliency. 
Highlighting the multiple benefits of protective programs is a priority for the sector and 
developing and fostering community-based approaches is a priority of WSD. As a result, WSD 
will need to demonstrate national leadership in identifying and promoting the multiple benefits 
associated with implementing community-based water resiliency efforts. Technical direction 
assigned under this task will address the use of CBWR in collaboration with other WSD 
protective programs and external partners. The Level of Effort from this task will not exceed 150 
contract hours. 

Deliverables: to be established through technical direction. 

Task Managers: 

Laura Flynn 
Task 7 
Environmental Protection Specialist 
EPA Water Security Division 
202-564-4611 (P) 
202-566-0055 (F) 
Flynn .laura@ epa. gov 
V. SCHEDULE/DELIVERABLES 

• ( 1) The contractor( s) shall send EPA all reports in accordance with the terms of the basic 
contract. All deliverables shall be submitted electronically on a CD or by email in 
Microsoft format (e.g., Word, Excel, Access, etc.), in addition to a hard copy submittal, 
as requested by the W AM. 

• The contractor shall provide a work plan as set out in the table below. 
• All reports shall be provided first in draft form. Upon receipt of comment from the 

W AM, the contractor shall revise the report and finalize accordingly. 
• All outreach and training materials shall be approved by the W AM prior to their release. 

Due dates reflect the draft documents for W AM consideration. Final deliverables are due 
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no later than 7 days after receiving W AM comments, unless the W AM provides written 
technical direction indicating otherwise. 

Other Deliverable Expectations: 

Draft Meeting Agenda 
Final Meeting Agenda 

2 weeks before meeting 
2 days before meeting 

Draft Meeting Summaries 
Final Meeting Summaries 

2 days after meeting dates 
2 days after receipt of WAM(s) comment 

Deliverable Due No Later Than 

Task 0: Work Plan, Progress Evaluations 1. 20 days from receipt of W A - for Option 
and Monthly Progress Reports Period 1 

(1) Work Plan 2. 30 days after Strategic Plan Development 

(2) Evaluation Plan 

Task 1: Annual Strategic Plan Updates 1. 21 days after work plan approval 

Task 2: Community-Based Water 
Resiliency electronic tool 

(1) Community-Based Water Resiliency 1. Upon technical direction 
electronic tool self-launching CD 2. Upon technical direction 

(2) Community-Based Water Resiliency 3. Upon Technical Direction 
electronic tool self-launching 4. Upon Technical Direction 
download 5. Upon Technical Direction 

(3) New Individual Module Flow Charts 6. Upon Technical Direction 
(4) New Individual Module Content 

Matrices 
(5) Roadmap for Local Communities tool 

user fact sheet 
(6) Sample Documents for Modules 

(Basic Presentations, Public Service 
Announcements, Water Summit 
Agendas, etc.) 
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Task 3: Critical Interdependencies 
Outreach Materials 

( 1) Stakeholder-specific fact sheets 
(2) Communications and Outreach materials 
identified in annual strategic plan updates 
(3) Updated Materials 

Task 4: Workshops and Presentations 
Promoting Community-Based Water 
Resiliency 

(1) High-level and annotated agendas 
(2) Meeting support 
(3) Abstract and presentation development 

and submittals 
( 4) Exhibition support 

Task 5: Summary and Next Steps 

(1) Final report of base-year activities 

Task 6: Other Technical Support 

VI. REPORTING REQUIREMENTS 

1. Upon technical direction 
2. 21 days after work plan approval 
3. Upon technical direction 

3. 21 days after work plan approval 
4. Upon technical direction 
5. Upon technical direction 
6. Upon technical direction 
7. Upon technical direction 

14 Days prior to the end of Base Year 

Upon technical direction 

Monthly Progress Reports (including a progress evaluation discussion) 
Financial Reports 
Project Specific QAPP (if applicable) 

VII. GREEN MEETINGS AND CONFERENCES 

The contractor shall follow the provision of EPA prescription 1523.703-1, Acquisition of 
environmentally preferable meeting and conference services (May 2007), for the use of off-site 
commercial facilities for an EPA event, whether the event is a meeting, conference, training 
session, or other purpose. Environmental preferability is defined at FAR 2.101, and shall be 
used when soliciting quotes or offers for meeting/conference services on behalf of the Agency. 
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QUALITY ASSURANCE SURVEILLANCE PLAN 
for the Water Security Division's 

Technical, Analytical, and Regulatory Mission Support 
Performance Work Statement 

Quality Assurance Surveillance Plan 

The requirements contained in this work assignment are considered performance-based, focusing 
on the Agency's desired results and outcomes. The contractor shall be responsible for 
determining the most effective means by which these requirements will be fulfilled. In order to 
fulfill the requirements, the contractor shall design innovative processes and systems that can 
deliver the required services in a manner that will best meet the Agency's performance 
objectives. This performance-based requirement represents a challenge to the contractor to 
develop and apply innovative and efficient approaches for achieving results and meeting or 
exceeding the performance objectives, measures, and standards described below. The 
Contractor's performance will be reflected in the positive or negative evaluation offered by the 
Agency in the Contractor Performance Evaluation (CPE) which is evaluated annually (per the 
"Contractor Performance Evaluation" clause in the contract). The Work Assignment Manager 
shall submit a complete annual review of the areas outlined in the Quality Assurance 
Surveillance Plan (QASP), included in the contract, which will then be utilized by the Project 
Officer in preparing the overall evaluations submitted annually in response to the Contractor 
Performance Evaluation requirements in the contract. 
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General Management and Administration 

Performance Measurable Surveillance Methods Incentives/Disincentives 
Requirement Performance Standards 

Management and Any issues that impact 1 00% of active work Unsatisfactory rating 
Communications: The project schedules or cost assignments under the under the category of 
Contractor shall maintain shall be brought to the contract will be reviewed Business Relations in the 
contact with the EPA CO, attention of the by the EPA WAM monthly NIH Performance 
PO and WAM throughout appropriate EPA WAM (via monthly progress Evaluation System if two 
the performance of the within 3 business days of report) to identify or more incidents occur 
contract and shall occurrence. unreported issues. The during an applicable 
immediately bring EPA WAM will report any period of performance 
potential problems to the issues to the EPA PO who when the contractor does 
attention of the will bring the issue(s) to not meet the measurable 
appropriate EPA WAM. In the Contractor's attention performance standards for 
cases where issues have through the CO. a given contract period. 
a direct impact on project 
schedules or cost, the 
contractor shall provide 
options for EPA's 
consideration on resolving 
or mitigating the impacts. 

Timeliness: Services During any period of 1 00% of active work Unsatisfactory rating 
and deliverables shall be performance, 90% of all assignments under the under the category of 
in accordance with submitted deliverables contract will be reviewed Timeliness in the NIH 
schedules stated in each shall be submitted no later by the EPA WAM monthly Performance Evaluation 
work assignment or than 5 business days past (via monthly progress System when the 
tasking document, unless the due date. report & milestones contractor does not meet 
amended or modified by established for each the measurable 
an approved EPA action. deliverable) to compare performance standards 

actual delivery dates during an applicable 
against those approved. period of performance. 
The EPA WAM will report 
any issues to the EPA PO 
who will bring the issue(s) 
to the Contractor's 
attention through the CO. 
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Cost Management and The contractor shall The EPA PO will routinely Unsatisfactory rating 
Control: The Contractor manage costs to the level meet with the Contractor's under the category of 
shall monitor, track and of approved ceiling on the Project Manager to Cost Control in the NIH 
accurately report level of work assignment. The discuss the work progress Performance Evaluation 
effort, labor cost, other contractor shall notify the and contract and System when the 
direct cost and fee WAM/PO when 75% of individual work contractor does not meet 
expenditures to EPA the approved funding assignment expenditures. the measurable 
through progress reports ceiling for the work The EPA PO shall review performance standards 
and approved special assignment is reached. the Contractor's monthly during an applicable 
reporting requirements. progress reports and period of performance. 

request the WAMs 
The Contractor shall verification of 
assign appropriately expenditures and 
leveled and skilled technical progress before 
personnel to all tasks, authorizing invoice 
practice and encourage payments. 
time management, and 
ensure accurate and 
appropriate time keepinQ. 

Technical Effort: The All analyses conducted for EPA will review all Unsatisfactory rating 
analyses or products EPA by the Contractor analyses and work under the category of 
developed by the must be factual and based products conducted by the QUALITY OF PRODUCT 
contractor shall be factual on sound science and Contractor and will OR SERVICE in the NIH 
and defensible and based engineering. All analyses independently consider Performance Evaluation 
on sound science and and products (initial and the merit. EPA may opt to System when the 
engineering. All data shall final drafts) shall conform peer review analyses to contractor does not meet 
be collected from in format and content to further validate merit. the measurable 
reputable sources and requirements specified by performance standards 
quality assurance the WAM in written during an applicable 
measures shall be technical direction, and The EPA WAM/TM (Task period of performance, 
conducted in accordance should meet the Manager) will review initial even after review input 
with contract, agency objectives stated in the drafts to assess technical and follow up discussion 
requirements and any work assignment. All accuracy and editorial by Agency personnel. 
additional requirements initial draft documents quality. The WAM/TM will 
outlined in individual work shall be clearly written at identify all inaccuracies 
assignments or technical a level appropriate to the and needed edits and 
directives. Any work targeted audience. All corrections to the 
requiring the contractor to information shall be contractor in the initial 
provide options or factual, technically sound, review of draft documents. 
recommendations shall and accurate, with data 
include the rationale used sources identified. 
in selecting the Draft versions of a 
option/recommendation document shall require no 
and all other options and more than two editorial 
recommendations revisions. 
considered. 
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Socio-Economic The Contractor shall meet EPA will monitor the If less than 80% is 
Utilization: The a standard of at least 80% contractor's utilization of reached during an 
Contractor shall assess all of the dollar goals outlined socio-economic firms by applicable period of 
agency requirements in their subcontracting reviewing the contractor's performance, the 
outlined in work plan during each period of submittal of Standard contractor shall outline the 
assignments for performance, unless Forms (SF) 294 and (SF) steps that will be taken to 
opportunities to fully utilize Agency priorities prevent 295. meet the annual goals 
the knowledge and or preclude such tasking. outlined in their plan, or 
experience of its socio- provide justification as to 
economic team members. the rationale for the lack 
Work shall be allocated in of meeting the 
a manner that ensures the subcontracting plan goals. 
Contractor's annual Performance that does 
subcontracting goals are not meet the stated goals 
met. without sufficient 

justification will be 
reported as an 
Unsatisfactory rating 
under the category of 
BUSINESS RELATIONS, 
and MEETING SDB 
SUBCONTRACTING 
REQUIREMENTS in the 
NIH Performance 
Evaluation System. 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 0-08 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 11/30/2010 To 07/31/2011 Title of Work Assignment/SF Site Name 

EP-C-10-060 Base X Option Period Number 

Contractor I Specify Section and paragraph of Contract SOW 

COMPUTER SCIENCES CORPORATION 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 12/01/2010 To 07/31/2011 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 3,900 
11/30/2010 To 07/31/2011 
This Action: 0 

Total: 3,900 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Nus hat Thomas Branch/Mail Code: 

Phone Number 202-564-4674 

(Signature) (Date) FAX Number: 

Project Officer Name Nancy Muzzy Branch/Mail Code: 

Phone Number: 513-569-7864 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Cathy Basu Branch/Mail Code: 

Phone Number: 513-487-2042 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 


